Release Summary Sheet

Contract (PO) Number: 15035

Release Number: 33

Specification Number: 51701

Name of Contractor: PAUL BORG CONSTRUCTION CO INC
City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT
REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: $243,224.68

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50086541
Submission Date:



CITY OF CHICAGO
BLANKET RELEASE

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described beiow in conformance with conditions set forth herein and In your offer

Original (Department)

RELEASE PURCHASE | RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE
DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
1/25/2010 15035 33 51701 50086541 A 1
DELIVER TO: 38-038 ORDERED FROM:
038-0030 PAUL BORG CONSTRUCTION CO INC
30 N. LA SALLE ST. 2007 S MARSHALL BLVD (EFT)
ROOM 3700
Chicago, IL 60602-2500 CHICAGO, IL 60623
DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY
CONTACT: 742-3987 -
PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILIZIES C

BLANKET RELEASE

THIS SIGNED RELEASE 1S YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE’
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15035
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THIS PURCHASE IS FOR DEPARTMENT: 38 - DEPT OF GENERAL SERVICES ——
SUBMIT THE ORIGINAL INVOICE TO: , =2
[}
[y} |
(%]
PO  Ship UNIT
Line Line COMMODITY INFORMATION QUANTITY uom COST TOTAL COST
1 1 96842 243,224.68 usbD 1.00 243,224.68
GENERAL CONSTRUCTION-PUBLIC WORKS RELATED
REQ# 47610; PBC-09-022.A; WOODSON LIBRARY BOILERS; N-5-006; SMITH; NO CIP; PO# 15035
Dist BFY FUND COSTCTR APPR ACCNT ACTV PROJECT RPTCAT GENRL FUTR
1 009 0C2t 0382005 2262 220540 0000 21051151 000000 00000 Q000 243,224.68
1 SHIPMENT TOTAL: 243,224.68
RELEASE TOTAL: 243,224.68

DAYE 3{4!\6 9 / 97/ )0

SIGNAT, DATE

Nati

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwiss authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



& Department of General Services
iy 30 NOl‘th LaSalle Street

To. Department of General Services

Sub-Order Total: 243,224.68

Date: December 21, 2009

Disclosure of Retained Parties

A. Definitions gnd Disclogure Requirements

1.As used herein, the term "Contractor” means a person or entity who has any contract lease with the City of Chicago.

2.Pursant to Executive Order 97-1,every city contract and lkease must be accompanied by a disclosure statement
Providing certain information and attomeys, lobbyists, accountants, consultants, subcontractors .and other persons
Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor
must disclose the name of each such person, his or her business address, the nature of the relationship,and the
amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
4 "Lobbyist” means any person {a) who for compensation or on behalf of any person other than himself undertakes to
influence any lagislative or administration action, or (b) any part or whose duties as an employee of another

includes undertaking to influence any legisiative or istrative action.
B. Certification
Contractor hereby certifies as follows:
1. This Disclosure relates to the following transaction:
Project name: PBC-09-022.A Woodson Library
Specification loan or other identifying number: 15035
2. Name of Contractor: - Paul Borg Construction
3. EACH AND EVERY attomey, lobbyist, accountant,consuitant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or tease is listed betow
{attach additional pages if necessary):
BUSINESS MBE RelationShip FEE(indicate
£5 WBE (attormey,lobbyist, whether paid
Name ADDR or Non subcontractor,etc.) $ or estimated)
Service Mechanical industries 3060 N. Kennicott Ave. Non Subcontractor $104,000.00 Est.
Arfington Heights, iL, 60004
Paul Borg Construction 2007 South Marshali Bivd Non Subcontractor $55,184.68 Est.
Chicago, IL, 60623
M.W. Powell Company 3445 S, Lawndale Ave. MBE Subcontractor $5,000.00 Est.
Chicago, IL, 60623
Industria inc. 2858 N. Campbell Avenue MBE Supplier $79,040.00 Est.
Chicago, IL, 60618

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing
any false incompiete or inaccurance information shalt constitute defautt under the contract and may result in
termination of the contract or lease

5.The Caontractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either
ask the city whether disclosure is required or make the disciosure.

Under the Penalties of perjury , { certify that | am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no
refevant information has been withheld.

Signdture

Ipmes Crnich

Name (Type or Print)

Subscribed and sworn to before me

lZ]Z%]b'l

Date

P20 YT napd AL

Title

Disclosure Statement
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Notary Public Signature

§ £ a ™\ EVELYN M. MOLINARO
2 (Zorrciar ) 1Y COMMISSION EXPIRES
DG s/ MAY 25,2011
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Disclosure Statement



October 02 2009

Ms. Jamie L. Rhee 09 NOV -9 dMII: 43
City of Chi Chief Procurement Officer
1ty ol Lhicago Department of Procurement Services
Richard M. Daley, Mayor City Hall, Room 403
Department of General Services 121 North LaSalle Street

Judy D. Martinez Sl eliiee

Commissioner

- Attn:  Carolyn Johnson \
JOC Manager

30 North LaSalle Street .

Chicago, Illinois 60602-2586

(312) 742-3124 . . . -09- -0G-

(312) 744-9883 (FAX) Re: JOC Project Number: PBC-09-022 / N-09-006

http://www.cityofchicago.org Project Title: Woodson Library Boilers
Address: 9525 South Halsted
Estimated Cost: 270,452.00

Specification Number: 51701

Funding Source: 09-00C21-38-2005-2262-0540-21051151
Dear Ms.Rhee:
We request that the above referenced project be contracted under the Job
Order Contracting (JOC) Method. Attachment A describes the scope of work

and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Jim DeRoo at (312)
744-1893. .

If you concur with our recommendation, please sign below and return a copy for
our files.

S

Jydly D. Martinez v
missioner _

APPROVED: -
Jamje I/ Rhee :
Chieff Pfocurement Officer &L“‘
Approved: Mary Capecci

Arthur Andros A~A‘ 2

NEL

%@DS

LS ]

BUILDING CHICAGO TOGETHER




The Department of General Services

Attachment A
Utilizing JOC For City Construction Projects

Woodson Reginal Library
9525 South Halsted

Project No: PBC-09-022

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach
to MOA (JOC Approval Letter)

1.

Please describe the major features of this project.
Boiler Replacement
Woodsen Library Boiler Replacement

DGS Project Number N-09-006
Job Order Contract Project

Scope of Work

9/23/09

Objective: The objective of this project is to replace two existing 2511 MBH input hot water
boilers with two new hot water boilers of relatively equal capacity. The end result of the project
will allow the building to continue operating as originally designed.

Motivation: The existing boilers are original to the building, built in 1974, and passed their
useful life. One boiler is currently being repaired and the other is beyond repair. The City expects
to continue to use this building indefinitely and the replacement of these boilers is both cost
effective, due to improved efficiency and reduced maintenance costs, and is required to

provide reliable operation of the building throughout the future.
Project Requirements:
The project will have to consider and overcome the following challenges:
Demolition

1) The existing boilers must be demolished, removed from the site, and disposed of in
an approved manner.

2) Segments of hot water piping and exhaust piping must be removed to allow for the
installation of the new boiler connections. Remove hot water piping back to existing
isolation valves. Remove exhaust piping back to stack riser. All associated insulation
and supports will have to be removed or reconfigured to the new installation.

3) The existing gas piping and pressure regulation train will have to be partially
demolished and removed to allow for the installation of the new boilers.

4) Existing electrical connections are to be pulled back and made safe for the new
installation.



Boiler Installation

5) The new boilers will have to be transported to the site, lifted to the lower roof, and
moved through the western double door to the penthouse.

6) The new boilers are to be set on appropriate vibration isolation pads on the existing

boiler room floor. They are to fit and be placed in the space vacated by the old
boilers.

7) The boilers are to be assembled completely and certified by an authorized
manufacturer’s representative prior to installing the various piping connections.

Combustion Gas Exhaust Piping

Piping

Controls

8) The contractor is to verify that the combustion gas exhaust configuration is
appropriate for use with the new boilers. If not, the Contractor is to work with the
boiler manufacturer to modify the system to work with the new boilers.

9) Install new combustion gas exhaust piping where required between the boiler exhaust
and the existing stack assembly. All piping is to be supported according to
SMACNA standards and applicable codes.

10)  The hot water system connections are to be made to the new boilers. The
connections at the existing isolation valves and boilers are to be flanged connections
matching the existing isolation valves on one side and the boiler supply or return
nozzle on the other.

11) All piping, elbows, flanges, support saddles, etc. are to be of the same material and
welded according to industry standards for this application.

12) Material is to match existing system piping. All supports are to be installed to industry
standards and so that the boiler connection flange is not stressed by the weight or
position of the piping.

13) All hydronic piping is to be enclosed in 2” of fiberglass insulation manufactured for this
use. The insulation is to be properly wrapped with rigid coverings at the elbows.

14) Piping for drain lines, natural gas, pressure relief; etc. is to match existing and include
required supports per industry standards.

15)  The boiler controls are to be a standard offering of the boiler manufacturer.

16) The controls are to be monitored by a future building automation system. All boiler
status and alarm signals are to be made available in the form of dry contacts wired to
a terminal block in the control panel.

17) The control package is to operate the boilers in a lead-lag sequence with outdoor reset
control available.

18) A control panel is to be provided displaying all status and alarm points and allowing for
operator control of boiler operation.

Electrical Feeds

19)  Electrical feeds to the boilers are to be taken from the existing feeds to the boilers.



20) Cable sizes, disconnects, fuse sizes, etc. are to be selected according to the
manufacturer’s requirements and installed according to the Chicago Electrical Code.

21) The boiler systems operating voltage is to match the existing system voltage without the
need for transformers.

Project Coordination

22)  All work is to be coordinated with the Department of General Services operating
personnel.

23) The contractor is to provide the Department with shop drawings of the new boilers when
the order is made.

24) The contractor is to provide the Department with five copies of all operation and
maintenance manuals for the boilers that are available from the manufacturer.

25) The contractor is to attend a weekly meeting with the Department until the project is
complete.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use
JOC Procurement system.

Boilers do not work and need to be replaced before the cold weather sets in.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best
interest to do the project using DGS trades or existing term agreements.

This project involves more than one trade.

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an
explanation on why JOC should be used.

It is anticipated that the amount of Non Pre-Priced work tasks will be less than 25%.

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these
elements should be removed from the JOC Project.

The Scope of Work for this project is not covered by a City Term Agreement.

6. Why Contractor was Selected?

Paul Borg was selected for this project because they have preformed well in the past and they currently
do not have a lot of work going on at this time

Attachment A Auto Fill



DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management
JOB ORDER CONTRACT (JOC)
PRE-CONSTRUCTION FUNDING APPROVAL

User Dept: Date: October 02, 2009
Originator: Jim DeRoo ()/,(ﬂ—' Phone: (312) 744-1893
Project Number: PBC-09-022/ «09-006

Project Name: Woodson Library Boilers

Project Scope: Boiler Replacement

Location/Address: 9525 South Halsted

Justification:

Est. Project Budget: $270,452.00

CIP #:

Funding Strips: 09-00C21-38-2005-2262-0540-21051151

Funding Verified By: Date:

Can this request be completed by one of the following:

1 In-House Trades Yes No
2 Term Contract Yes No
3 Competitive Bid Yes No

If No, for any of the above please explain:

e weles /%o

Steve Walter Deputy Commisioner Date

QMZ‘%‘ S W@‘% e

D Mammez Commissioner Date




City of Chicago
Richard M. Daley, Mayor

Department of General Services

Judy D. Martinez
Commissioner

Suite 300

30 North LaSalle Street
Chicago, Illinois 60602-2586
(312) 742-3124

(312) 744-9883 (FAX)

http://www cityofchicago.org
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HUILDIN(‘ CHICAGO TOGETHER

MEMORANDUM

TO: Jamie Rhee
Chief Procurement Officer
Department of Procurement Services

Richard Butler
First Deputy Procurement Officer
Department of Procurement Services

FROM: WM

Mark Maloney
First Deputy Commissioner
Department of General Services

Afttention:

SUBJECT: Criteria for JOC Contractor Selection Consideration

Date: November 9, 2009

The goal for project assignment under the DGS JOC Program is to distribute work
in an equitable manner taking into account past performance and capacity to
perform the work. Currently, all JOC Contractors are deemed to be performing
Contractors. All other factors being equal, DGS will assign an individual project
to the Contractor who has the lowest amount of total work, taking into account
current workload and ability to perform the specific work.

Future Attachment A’s that are submitted with each MOA package will detail
which reason(s) were used to determine project assignment. In most cases, work
will be assigned to the Contractor with the lowest amount of total work (#1),
assuming the Contractor is performing to there CITY OF CHICAGO contract
(#2) and assuming the amount of outstanding work will not hinder the
Contractor’s ability to perform the work according to the Contract Documents
(#3). For some projects, experience with that type of work (#4), special
circumstances (#5), and emergency situations (#6) may require a project
assignment to someone other than the Contractor with the lowest amount of total
work. If this is case, the details will be included on the Attachment A.

1) Volume of Work to Date

At the time an individual project is assigned, DGS will review the amount of
work for each Contractor. Total amount of work will be equal to the amount of
released projects plus assigned projects not yet released, i.e. signed MOAs.

For the current volume of work issued to each JOC Contractor, see the chart
below. Because all existing Contractors are deemed to be performing Contractors,
upcoming assignments will be made to balance the dollars to the lowest amount
of total work to date. Future assignments will be made to distribute work in an




equitable manner taking into account past performance and capacity to perform
the work.

MOA Estimate Amount.- SOR Amount:

Contractor Nams. . (Profects witwswt: {Releuvad. ¢ Approved Propossit). - Grand Totst
FHP Tectonics, Corp. - 15036 $5,080,000.00 $13,075,316.97 $18,165,316.97
Leopardo Companies, Inc. - 15038 $1,625,000.00 $2,089,914.42 $3,714,914.42
Old Veterans Construction - 15034 $225,157.00 $6,752,997.94 $6,978,154.94
Pacific Construction Services, Inc. $75,000.00 $6,673,172.59 $6,748,172.59
Paul Borg Construction - 15035 $35,000.00 $3,828,342.38 $3,863,342.36
Wightindustria Company - 15039 $0.00 $7,860,841.48 $7,860,841.48

2) Past Performance

A Contractor’s past performance will be taken into account when assigning
projects. If a Contractor fails to perform on the Contract, future assignments may
be withheld.

There may be cases that for certain types of work, a Contractor may have history
of either good or bad performance, and that performance for a specific type of
work will be taken into account during project assignment.

3) Current Workload

At the time a project is assigned, DGS will review the amount of outstanding
work the Contractor with the lowest amount of work has. Outstanding work can
be projects in which the Contractor is preparing a Price Proposal or is currently
under construction and is not yet closed out. If the amount of work outstanding
will affect the Contractor’s ability to perform work on a current project
assignment, DGS may assign the work to the Contractor with the next lowest
amount of work.

4) Experience with the Type of Work being Performed

Depending on a Contractor’s experience with a certain type of work, that
experience may factor into project assignment and will be noted as such on the
Attachment A. Example, Old Veteran Construction self performs masonry work
so DGS may assign a tuck pointing project to Old Veteran Construction as they
have a high level of experience with that type of work.

5) Special Circumstances and 6) Emergency Situations

If there are any special circumstances that will affect project assignment, those
circumstances will be detailed on the Attachment A. For any emergency work that
endangers public life, safety or health, DGS will contact DPS to discuss the
emergency and agree on project assignment as well as the timing of the work. If
DGS needs to start construction immediately, we will only do so with prior
approval from DPS.

Also included is a copy of our JOC procedures for your file.

ce:
N. Ahrens
A.Andros
B.Whittaker



